DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 02/ 2000

* % *  BI D TABULATI ON REPORT * * * TI VE: 14: 36
PS&E JOB NO: 99A045 REVI SION NO : 1 BI DS OPENED ON : Feb 16 2000
CONTRACT NO: 005805 REGON NO : 1 AWARDED ON : Feb 22 2000
VERSI ON NO : 4 WORK ORDER# : OL2743
HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. CALLEN CONSTRUCTI ON COMPANY, KRl EG CONSTRUCTI ON, | NC.
E‘OEEYW' ‘B3A\T(ORD vic 3405 - 121ST ST SW 8632 STEIN ROAD 70 W SLEEPER RD
99A045 LYNNWOOD WA 98037- 1549 98240-
PROJECT . NH0525(024), STPR-0525(024) MUKI LTEO WA 98275015¢ CUSTER WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
87, 000. 00 60, 000. 00 60, 000. 00 60, 000. 00
2 CLEARI NG AND GRUBBI NG
1. 5000 ha 8, 500. 0000 10, 000. 0000 8, 000. 0000 2, 333. 3300
12, 750. 00 15, 000. 00 12, 000. 00 3, 500. 00
3 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
670. 00 10, 000. 00 3, 000. 00 2, 500. 00
4 PULVERI ZI NG ASPHALT CONC. PAVEMENT
3380. 0000 e 2.0000 3.7000 4. 0000 2. 8300
6, 760. 00 12, 506. 00 13, 520. 00 9, 565. 40
5 REMOVI NG ASPHALT CONC. CURB
170. 0000 w 8. 0000 12. 0000 4. 0000 10. 0000
1, 360. 00 2, 040. 00 680. 00 1, 700. 00
6 REMOVI NG GUARDRAI L
43. 0000 w 15. 0000 11. 0000 14. 0000 10. 3000
645. 00 473. 00 602. 00 442,90
7 REMOVI NG GUARDRAI L ANCHOR
2.0000 EACH 200. 0000 200. 0000 375. 0000 150. 0000
400. 00 400. 00 750. 00 300. 00
8 REMOVI NG TEMPORARY PAVEMENT MARKI NG
4216. 0000 w 0. 2500 0. 1000 1. 3500 0. 0700
1, 054. 00 421. 60 5, 691. 60 295.12
9 REMOVI NG PAI NT STRI PE
6310. 0000 w 1. 2000 0. 1000 1. 3500 0. 0500
7,572.00 631. 00 8,518. 50 315. 50
10 REMOVI NG PLASTI C TRAFFI C ARROW
8. 0000 EACH 40. 0000 38. 0000 40. 0000 30. 0000
320. 00 304. 00 320. 00 240. 00

11 REMOVI NG PLASTI C TRAFFI C MARKI NG
85. 0000 n 15. 0000 15. 0000 25. 0000 17. 0000
1,275.00 1,275.00 2,125.00 1, 445. 00



DOT_RGGBO5

PS&E JOB NO: 99A045
CONTRACT NO: 005805
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2743

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

Bl D TABULATI ON REPORT

DATE: 02/ 02/ 2000
TI ME: 14: 36

Bl DS OPENED ON : Feb 16 2000

AWARDED ON : Feb 22 2000

HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. CALLEN CONSTRUCTI ON COMPANY, KRI EG CONSTRUCTI ON, | NC
EEEEYngx'gAioRD vic 3405 - 121ST ST SW 8632 STEIN ROAD 70 W SLEEPER RD
99A045 LYNNWOOD WA 98037- 1549 98240-
PROJECT NH- 0525(024), STPR- 0525(024) MUKI LTEO WA 98275015¢ CUSTER WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 457000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
12 REMOVI NG W RE FENCE
66. 0000 w 5. 0000 9. 0000 5. 0000 7.5700
330. 00 594. 00 330. 00 499. 62
GRADI NG
13 ROADWAY EXCAVATI ON | NCL. HAUL
850. 0000 s 22.0000 12. 5000 12. 0000 26. 4700
18, 700. 00 10, 625. 00 10, 200. 00 22, 499. 50
14 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
467. 0000 e 20. 0000 15. 0000 8. 0000 14.2100
9, 340. 00 7,005. 00 3, 736. 00 6, 636. 07
15 COMMON BORROW | NCL. HAUL
1450. 0000 s 15. 0000 9. 7500 16. 0000 24. 0000
21, 750. 00 14, 137.50 23, 200. 00 34, 800. 00
16 EMBANKMENT COMPACTI ON
1450. 0000 s 4. 0000 1. 0000 4. 0000 2.0000
5, 800. 00 1, 450. 00 5, 800. 00 2, 900. 00
17  WETLAND M TI GATI ON EXCAVATI ON | NCL. HAUL
341. 0000 s 20. 0000 15. 0000 6. 0000 30. 2000
6, 820. 00 5,115. 00 2,046. 00 10, 298. 20
18 FORCE ACCOUNT LANDSCAPE GRADI NG
EST
8, 000. 00 8, 000. 00 8, 000. 00 8, 000. 00
DRAI NAGE
19  POND EXCAVATI ON | NCL. HAUL
450. 0000 s 20. 0000 11. 0000 15. 0000 21. 0000
9, 000. 00 4, 950. 00 6, 750. 00 9, 450. 00
20 POND EMBANKMENT COMPACTI ON
10. 0000 s 15. 0000 5. 0000 5. 0000 20. 0000
150. 00 50. 00 50. 00 200. 00
21 DI TCH EXCAVATI ON | NCL. HAUL
230. 0000 s 20. 0000 11. 0000 15. 0000 18. 0000
4, 600. 00 2, 530. 00 3, 450. 00 4,140. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 02/ 2000
* * * Bl D TABULATI ON REPORT * * * TIMVE: 14: 36

PS&E JOB NO: 99A045 REVISION NO : 1
CONTRACT NO: 005805 REGON NO :1
VERSI ON NO : 4 WORK ORDER# : 0OL2743
HWY : SR 525

TITLE : SR 525
FISH RD VIC TO
HONEYMOON BAY RD VI C

Bl DS OPENED ON : Feb 16 2000
AWARDED ON : Feb 22 2000

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

KLB CONSTRUCTI ON | NC.
3405 - 121ST ST SW

CALLEN CONSTRUCTI ON COMPANY, KRI EG CONSTRUCTI ON, | NC.
8632 STEI N ROAD 70 W SLEEPER RD

09045 LYNNVOOD WA 98037- 1549 98240-
PROJECT . NH0525(024), STPR-0525(024) MUKILTEO WA 98275015¢ CUSTER WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 457000
ENGR' S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/

NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
22 DI TCH EMBANKMENT COMPACTI ON
30. 0000 B 5.0000 1. 0000 4.5000 20. 0000
150. 00 30. 00 135. 00 600. 00
23 QUARRY SPALLS
247.0000 t 40. 0000 18. 0000 25. 0000 44.0000
9, 880. 00 4,446.00 6, 175. 00 10, 868. 00
24 DRAIN PIPE 150 MM DI AM
0. 5000 w 200. 0000 300. 0000 10. 0000 200. 0000
100. 00 150. 00 5.00 100. 00
25 SCHEDULE A CULV. PIPE 300 MM DI AM
18. 5000 w 50. 0000 120. 0000 45. 0000 91. 5600
925. 00 2,220.00 832.50 1, 693. 86
26 SCHEDULE A CULV. PIPE 600 MM DI AM
4.5000 w 150. 0000 200. 0000 125. 0000 167. 0000
675. 00 900. 00 562. 50 751. 50
27  BEVEL EXI STI NG CULVERT
2. 0000 EACH 50. 0000 200. 0000 150. 0000 150. 0000
100. 00 400. 00 300. 00 300. 00
STORM SEVER
28 CATCH BASIN TYPE 2 WFLOWRES. O L SEP. 1350 MM DI AM
1. 0000 EACH 3, 000. 0000 2, 500. 0000 2, 500. 0000 6, 000. 0000
3, 000. 00 2, 500. 00 2, 500. 00 6, 000. 00
29 CATCH BASIN TYPE 1
3.0000 EACH 1, 000. 0000 700. 0000 550. 0000 1, 000. 0000
3, 000. 00 2,100. 00 1, 650. 00 3, 000. 00
30 CATCH BASIN TYPE 2 1200 MM DI AM
1. 0000 EACH 2, 100. 0000 2, 000. 0000 1, 500. 0000 2, 500. 0000
2,100. 00 2, 000. 00 1, 500. 00 2, 500. 00
31 TESTING STORM SEWER Pl PE
75. 5000 w 15. 0000 3.0000 4.0000 10. 0000
1,132.50 226. 50 302. 00 755. 00
32 CL. V REINF. CONC. STORM SEVER Pl PE 300 MM DI AM
33. 0000 w 100. 0000 110. 0000 85. 0000 91. 6300
3,300. 00 3, 630. 00 2, 805. 00 3,023.79



DOT_RGGBO5

PS&E JOB NO: 99A045

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DATE: 02/ 02/ 2000
TI ME: 14: 36

Bl DS OPENED ON : Feb 16 2000

CONTRACT NO: 005805 REGON NO : 1 AWARDED ON : Feb 22 2000
VERSI ON NO : 4 WORK ORDER# : OL2743
HAWY LSRR 525 e LOW BI DDER 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. CALLEN CONSTRUCTI ON COMPANY, KRl EG CONSTRUCTI ON, | NC.
E‘OEEYW' ‘B3A\T(ORD vic 3405 - 121ST ST SW 8632 STEIN ROAD 70 W SLEEPER RD
99A045 LYNNWOOD WA 98037- 1549
PROJECT . NH0525(024), STPR-0525(024) MUKI LTEO WA 98275015¢ WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
33 SCHEDULE A STORM SEWER PI PE 300 MM DI AM
42.5000 w 50. 0000 100. 0000 50. 0000 82. 0200
2,125.00 4, 250. 00 2,125.00 3, 485. 85
SURFACI NG
34 CRUSHED SURFACI NG TOP COURSE
2380. 0000 t 17. 0000 14. 0000 18. 0000 20. 0000
40, 460. 00 33, 320. 00 42, 840. 00 47, 600. 00
35 CRUSHED SURFACI NG TOP COURSE FOR PAVEMENT REPAI R
180. 0000 t 20. 0000 16. 0000 20. 0000 40. 0000
3, 600. 00 2, 880. 00 3, 600. 00 7,200. 00
LI QUI D ASPHALT
36 ASPHALT FOR TACK COAIT
7.2000 t 450. 0000 400. 0000 550. 0000 350. 0000
3, 240. 00 2, 880. 00 3, 960. 00 2,520. 00
37 ANTI - STRI PPI NG ADDI TI VE
EST.
4,370. 00 4,370. 00 4,370. 00 4,370. 00
ASPHALT CONCRETE PAVEMENT
38 CRACK SEALI NG
EST.
10, 262. 00 10, 262. 00 10, 262. 00 10, 262. 00
39 PLANI NG Bl TUM NOUS PAVEMENT
1027. 0000 e 10. 0000 8. 0000 5. 0000 3.8900
10, 270. 00 8, 216. 00 5, 135. 00 3, 995. 03
40 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-2;
680. 0000 t 45. 0000 40. 0000 40. 0000 42.0000
30, 600. 00 27, 200. 00 27, 200. 00 28, 560. 00
41 ASPHALT CONC. FOR PAVEMENT REPAI |
160. 0000 t 60. 0000 65. 0000 40. 0000 100. 0000
9, 600. 00 10, 400. 00 6, 400. 00 16, 000. 00
42 ASPHALT CONC. PAVEMENT CL. B PG 64- 2:
1830. 0000 t 40. 0000 46. 2500 45. 0000 40. 0000
73, 200. 00 84, 637. 50 82, 350. 00 73, 200. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 02/ 2000

* %« % Bl D TABULATI ON REPORT * * * TI ME: 14: 36

PS&E JOB NO: 99A045 REVI SION NO : 1 BI DS OPENED ON : Feb 16 2000
CONTRACT NO: 005805 REGION NO : 1 AWARDED ON : Feb 22 2000
VERSI ON NO : 4 WORK ORDER# : OL2743
Y e LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. CALLEN CONSTRUCTI ON COMPANY, KRI EG CONSTRUCTI ON, | NC.

Ecxigy%l (B3A\T(ORD vic 3405 - 121ST ST SW 8632 STEIN ROAD 70 W SLEEPER RD

994045 LYNNWOOD WA 98037- 1549 98240-
PRQJECT . NH0525(024), STPR-0525(024) MUKI LTEO WA 98275015¢ CUSTER WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
43 ASPHALT CONC. PAVEMENT CL. G PG 64-2:

1770. 0000 t 40. 0000
70, 800. 00
44 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
6, 045. 00
45 COWPACTI ON PRI CE ADJUSTMENT
CALC
2,070. 00
46 ASPHALT CONC. APPROACH CL. PG 64-2:
50. 0000 t 65. 0000
3, 250. 00
EROSI ON CONTROL AND PLANTI NG
47 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
0. 9000 ha 4, 000. 0000
3, 600. 00
48 WETLAND SEEDI NG AND FERTI LI ZI NG BY HAND
4783. 0000 n 0. 7000
3,348.10
49 COWPOST
147. 0000 nB 25. 0000
3,675.00
50 EROSI ON CONTROL BLANKET
310. 0000 n 4.0000
1, 240. 00
51 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
11, 000. 00
52 ERCSI ON AND SEDI MENTATI ON CONTROL LEAD
120. 0000 HR 35. 0000
4,200. 00

53 SO L AMENDMENT
427.0000 nB 35. 0000
14, 945. 00

40. 0000
70, 800. 00

6, 045. 00

2,070. 00
90. 0000
4,500. 00
2,500. 0000

2, 250. 00

0. 2000
956. 60

87.0000
12,789. 00

3. 5000

1, 085. 00

11, 000. 00

45. 0000
5, 400. 00

45. 0000
19, 215. 00

40. 0000
70, 800. 00

6, 045. 00

2,070. 00
80. 0000
4, 000. 00
4, 000. 0000

3, 600. 00

2.0000
9, 566. 00

38. 0000
5, 586. 00

2.0000

620. 00

11, 000. 00

20. 0000
2,400. 00

35. 0000
14, 945. 00

40. 0000
70, 800. 00

6, 045. 00

2,070. 00
100. 0000
5, 000. 00
2,500. 0000

2, 250. 00

1.2000
5, 739. 60

76. 0000
11,172.00

2. 4000

744.00

11, 000. 00

5. 0000
600. 00

65. 0000
27,755.00



DOT_RGGBO5

PS&E JOB NO: 99A045
CONTRACT NO: 005805
VERSI ON NO : 4

REVISION NO : 1

REGI ON NO

WORK ORDER# : 0OL2743

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT

* Kk *

DATE: 02/ 02/ 2000
TI ME: 14: 36

Bl DS OPENED ON : Feb 16 2000

AWARDED ON : Feb 22 2000

HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. CALLEN CONSTRUCTI ON COMPANY, KRl EG CONSTRUCTI ON, | NC.
E‘OEEYW' ‘B3A\T(ORD vic 3405 - 121ST ST SW 8632 STEIN ROAD 70 W SLEEPER RD
99A045 LYNNWOOD WA 98037- 1549 98240-
PROJECT NH- 0525(024), STPR- 0525(024) MUKI LTEO WA 98275015¢ CUSTER WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
54 PSIPE LADY FERN, 150 MM HT., #1 CONT.
25. 0000 EACH 7.0000 6. 0000 5. 0000 11. 0000
175. 00 150. 00 125. 00 275. 00
55 PSI PE SLOUGH SLEDGE, 75 MM RHI ZOME
125. 0000 EACH 7.0000 6. 0000 5. 0000 2.5000
875. 00 750. 00 625. 00 312.50
56 PSI PE DAGGER- LEAF RUSH, 75 MM RHI ZOVE
145. 0000 EACH 4. 0000 6. 0000 5. 0000 2.5000
580. 00 870. 00 725. 00 362. 50
57 PSI PE SMALL- FRUI TED BULRUSH, 75 MM RHI ZOVE
125. 0000 EACH 7.0000 6. 0000 5. 0000 2.5000
875. 00 750. 00 625. 00 312.50
58 PSI PE RED- OS| ER DOGWOOD, 450MM HT., BARE ROOT
105. 0000 EACH 7.0000 8. 0000 5. 0000 7.5000
735. 00 840. 00 525. 00 787. 50
59 PSI PE NOOTKA ROSE, 450 MM HT., BARE ROOT
400. 0000 EACH 7.0000 9. 0000 5. 0000 7.5000
2, 800. 00 3, 600. 00 2, 000. 00 3, 000. 00
60 PSI PE SALMONBERRY, 450 MM HT., BARE ROOT
505. 0000 EACH 7.0000 8. 0000 5. 0000 7.5000
3, 535. 00 4, 040. 00 2,525.00 3,787.50
61 PSIPE SCOULER' S WLLOW 450MM HT., LIVE STAKE
110. 0000 EACH 7.0000 7.0000 5. 0000 6. 5000
770. 00 770. 00 550. 00 715. 00
62 PSI PE RED ELDERBERRY, 400MM HT., BARE ROOT
363. 0000 EACH 7.0000 8. 0000 5. 0000 6. 5000
2,541.00 2,904. 00 1, 815. 00 2,359. 50
63 PSIPE SI TKA SPRUCE, 450MM M HT., #1 CONT.
645. 0000 EACH 7.0000 11. 0000 12. 0000 10. 5000
4,515. 00 7,095. 00 7,740.00 6, 772. 50
64 PSI PE DOUGLAS FIR, 450 MM HT., #1 CONT.
105. 0000 EACH 9. 5000 10. 0000 12. 0000 10. 0000
997. 50 1, 050. 00 1, 260. 00 1, 050. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 02/ 2000
* * * Bl D TABULATI ON REPORT * * * TIMVE: 14: 36
PS&E JOB NO: 99A045 REVISION NO : 1 BI DS OPENED ON : Feb 16 2000

CONTRACT NO: 005805
VERSI ON NO : 4

REGON NO :1
WORK ORDER# : 0OL2743

AWARDED ON : Feb 22 2000

HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. CALLEN CONSTRUCTI ON COMPANY, KRl EG CONSTRUCTI ON, | NC.
E‘OEEYW' ‘B3A\T(ORD vic 3405 - 121ST ST SW 8632 STEIN ROAD 70 W SLEEPER RD
99A045 LYNNWOOD WA 98037- 1549 98240-
PROJECT . NH0525(024), STPR-0525(024) MUKI LTEO WA 98275015¢ CUSTER WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
65 PSIPE CASCARA, 450M BARE ROOT
392. 0000 EACH 6. 0000 9. 0000 12. 0000 8. 0000
2,352.00 3,528. 00 4,704.00 3, 136. 00
66 PSI PE WESTERN RED CEDAR, 450MM HT., #1 CONTAI NER
455, 0000 EACH 7.0000 10. 0000 12. 0000 10. 0000
3, 185. 00 4,550. 00 5, 460. 00 4,550. 00
67 SOD | NSTALLATI ON
120. 0000 e 10. 0000 10. 0000 15. 0000 10. 0000
1, 200. 00 1, 200. 00 1, 800. 00 1, 200. 00
68 BARK OR WOOD CHI P MULCH
45. 0000 s 45. 0000 185. 0000 100. 0000 70. 0000
2,025. 00 8, 325. 00 4,500. 00 3, 150. 00
69 PLANT ESTABLI SHVENT - SECOND YEAR
EST.
8, 500. 00 8, 500. 00 8, 500. 00 8, 500. 00
70 PLANT ESTABLI SHVENT - THI RD YEAR
EST.
5, 400. 00 5, 400. 00 5, 400. 00 5, 400. 00
71  PLANT ESTABLI SHMENT - FOURTH YEAR
EST.
3, 200. 00 3, 200. 00 3, 200. 00 3, 200. 00
72  PLANT ESTABLI SHMVENT - FI FTH YEAR
EST.
2, 100. 00 2, 100. 00 2,100. 00 2, 100. 00
73  BRUSH PI LE
1. 0000 EACH 300. 0000 500. 0000 1, 000. 0000 1, 000. 0000
300. 00 500. 00 1, 000. 00 1, 000. 00
TRAFFI C
74 CEMENT CONC. BARRI ER CURB AND GUTTER
93. 0000 w 60. 0000 60. 0000 25. 0000 49. 0000
5, 580. 00 5, 580. 00 2,325.00 4,557. 00
75 TYPE C PRECAST TRAFFI C CURB
83. 0000 w 50. 0000 42.0000 35. 0000 34. 0000
4,150. 00 3, 486. 00 2, 905. 00 2,822.00



DOT_RGGBO5

PS&E JOB NO: 99A045
CONTRACT NO: 005805
VERSI ON NO : 4

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2743

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

Bl D TABULATI ON REPORT

DATE: 02/ 02/ 2000
TI ME: 14: 36

Bl DS OPENED ON : Feb 16 2000

AWARDED ON : Feb 22 2000

HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. CALLEN CONSTRUCTI ON COMPANY, KRl EG CONSTRUCTI ON, | NC.
E‘OEEYW' ‘B3A\T(ORD vic 3405 - 121ST ST SW 8632 STEIN ROAD 70 W SLEEPER RD
99A045 LYNNWOOD WA 98037- 1549 98240-
PROJECT NH- 0525(024), STPR- 0525(024) MUKI LTEO WA 98275015¢ CUSTER WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
76 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
45. 0000 w 50. 0000 66. 5000 60. 0000 64. 6500
2, 250. 00 2,992. 50 2,700. 00 2,909. 25
77 BEAM GUARDRAI L TYPE 1
103. 0000 w 65. 0000 63. 5000 65. 0000 61. 3500
6, 695. 00 6, 540. 50 6, 695. 00 6, 319. 05
78 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 2, 000. 0000 2, 000. 0000 1, 800. 0000 1, 850. 0000
4, 000. 00 4, 000. 00 3, 600. 00 3, 700. 00
79 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 600. 0000 550. 0000 800. 0000 505. 0000
600. 00 550. 00 800. 00 505. 00
80 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 500. 0000 700. 0000 700. 0000 655. 0000
500. 00 700. 00 700. 00 655. 00
81 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
1. 5000 w 50. 0000 50. 0000 40. 0000 44,9000
75. 00 75. 00 60. 00 67.35
82 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
83  TRUCK MOUNTED | MPACT ATTENUATOR
160. 0000 HR 50. 0000 50. 0000 25. 0000 14. 0000
8, 000. 00 8, 000. 00 4,000. 00 2, 240. 00
84 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
160. 0000 HR 35. 0000 30. 0000 40. 0000 36. 0000
5, 600. 00 4,800. 00 6, 400. 00 5, 760. 00
85 FLEXI BLE GUI DE POST
31. 0000 EACH 30. 0000 20. 0000 24. 0000 18. 5000
930. 00 620. 00 744.00 573.50
86 PAINT STRI PE
7030. 0000 w 0. 3000 0. 3700 0. 3500 0. 3000
2,109. 00 2,601.10 2, 460. 50 2,109. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 02/ 2000

* % *  BI D TABULATI ON REPORT * * * TI VE: 14: 36
PS&E JOB NO: 99A045 REVI SION NO : 1 BI DS OPENED ON : Feb 16 2000
CONTRACT NO: 005805 REGON NO : 1 AWARDED ON : Feb 22 2000
VERSI ON NO : 4 WORK ORDER# : OL2743
HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. CALLEN CONSTRUCTI ON COMPANY, KRl EG CONSTRUCTI ON, | NC.
E‘OEEYW' ‘B3A\T(ORD vic 3405 - 121ST ST SW 8632 STEIN ROAD 70 W SLEEPER RD
99A045 LYNNWOOD WA 98037- 1549 98240-
PROJECT . NH0525(024), STPR-0525(024) MUKI LTEO WA 98275015¢ CUSTER WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
87 PLASTI C DRAI NAGE MARKI NG
16. 0000 EACH 10. 0000 15. 0000 16. 0000 12. 0000
160. 00 240. 00 256. 00 192. 00
88 PLASTI C GORE STRI PE
424. 0000 w 4. 0000 5. 0000 5. 0000 3. 5000
1, 696. 00 2,120. 00 2,120.00 1, 484. 00
89  METHYLMETHACRYLATE GORE STRI PE
30. 0000 w 15. 0000 32.0000 15. 0000 9. 0000
450. 00 960. 00 450. 00 270. 00
90  METHYLMETHACRYLATE CROSSWALK STRI PE
54. 0000 e 30. 0000 90. 0000 62. 0000 55. 0000
1, 620. 00 4,860. 00 3,348.00 2,970. 00
91  METHYLMETHACRYLATE STOP BAR
130. 0000 w 55. 0000 22.0000 32.0000 25. 0000
7, 150. 00 2, 860. 00 4,160. 00 3, 250. 00
92  METHYLMETHACRYLATE TRAFFI C ARROW
22.0000 EACH 125. 0000 115. 0000 100. 0000 110. 0000
2, 750. 00 2, 530. 00 2,200. 00 2, 420. 00
93  METHYLMETHACRYLATE TRAFFI C LETTER
37.0000 EACH 100. 0000 37. 0000 85. 0000 20. 0000
3, 700. 00 1, 369. 00 3,145. 00 740. 00
94 RAI SED PAVEMENT MARKER TYPE 2
1. 6000 HUND 400. 0000 500. 0000 350. 0000 350. 0000
640. 00 800. 00 560. 00 560. 00
95 TEMPORARY PAVEMENT MARKI NG
4190. 0000 w 0. 2500 0. 2500 0. 3000 0. 4000
1, 047. 50 1, 047. 50 1, 257. 00 1, 676.00
96 PERMANENT SI GNI NG
L.S.
15, 000. 00 12, 000. 00 10, 000. 00 10, 000. 00
97 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM SAB 4604
L.S.

136, 735. 00 110, 000. 00 120, 000. 00 107, 057. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 02/ 2000

* % *  BI D TABULATI ON REPORT * * * TI VE: 14: 36
PS&E JOB NO: 99A045 REVI SION NO : 1 BI DS OPENED ON : Feb 16 2000
CONTRACT NO: 005805 REGON NO : 1 AWARDED ON : Feb 22 2000
VERSI ON NO : 4 WORK ORDER# : OL2743
HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. CALLEN CONSTRUCTI ON COMPANY, KRl EG CONSTRUCTI ON, | NC.
E‘OEEYW' ‘B3A\T(ORD vic 3405 - 121ST ST SW 8632 STEIN ROAD 70 W SLEEPER RD
99A045 LYNNWOOD WA 98037- 1549 98240-
PROJECT . NH0525(024), STPR-0525(024) MUKI LTEO WA 98275015¢ CUSTER WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 100080 CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
98 TRAFFI C SI GNAL CONTROL SYSTEM SAB 4604
L.S.
15, 841. 00 35, 000. 00 30, 000. 00 28, 155. 00
99 TRAFFI C SAFETY DRUM
80. 0000 EACH 50. 0000 60. 0000 35. 0000 50. 0000
4, 000. 00 4,800. 00 2, 800. 00 4, 000. 00
100 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
8, 650. 00 5, 000. 00 3, 500. 00 2, 500. 00
101 CONTRACTOR PI LOTED TRAFFI C CONTROL
32.0000 HR 35. 0000 38. 0000 50. 0000 35. 0000
1, 120. 00 1, 216. 00 1, 600. 00 1, 120. 00
102 TRAFFI C CONTROL LABOR
960. 0000 HR 32.0000 29. 0000 33. 5000 30. 0000
30, 720. 00 27, 840. 00 32, 160. 00 28, 800. 00
103 TRAFFI C CONTROL VEHI CLE
74.0000 DAY 55. 0000 65. 0000 100. 0000 50. 0000
4, 070. 00 4,810. 00 7, 400. 00 3, 700. 00
104 TRAFFI C CONTROL SUPERVI SOR
592. 0000 HR 35. 0000 34. 0000 40. 0000 30. 0000
20, 720. 00 20, 128. 00 23, 680. 00 17, 760. 00
105 CONSTRUCTI ON SI GNS CLASS A
38. 0000 e 135. 0000 125. 0000 60. 0000 130. 0000
5, 130. 00 4, 750. 00 2,280.00 4, 940. 00
OTHER | TEMS
106 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
110. 0000 s 15. 0000 8. 0000 12. 0000 10. 0000
1, 650. 00 880. 00 1, 320. 00 1, 100. 00
107 SHORI NG OR EXTRA EXCAVATI ON CLASS B
122. 0000 e 7.0000 3.0000 3. 0000 5. 0000
854. 00 366. 00 366. 00 610. 00

108 ADJUST MONUMENT CASE AND COVE
5. 0000 EACH 250. 0000 300. 0000 200. 0000 200. 0000
1, 250. 00 1, 500. 00 1, 000. 00 1, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 02/ 2000
Bl D TABULATI ON REPORT TI VE: 14: 36
PS&E JOB NO: 99A045 REVI SION NO : 1 BI DS OPENED ON : Feb 16 2000
CONTRACT NO: 005805 REGI ON NO 1 AWARDED ON : Feb 22 2000
VERSI ON NO : 4 WORK ORDER# : OL2743
HAWY LSRR 525 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. CALLEN CONSTRUCTI ON COMPANY, KRl EG CONSTRUCTI ON, | NC.
E‘OEEYW' ‘B3A\T(ORD vic 3405 - 121ST ST SW 8632 STEIN ROAD 70 W SLEEPER RD
99A045 LYNNWOOD WA 98037- 1549 98240-
PROJECT . NH 0525(024), STPR- 0525(024) MUKI LTEO WA 98275015¢ CUSTER WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 457000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
109 CEMENT CONC. S| DEWALK
176. 0000 e 35. 0000 50. 0000 50. 0000 32. 0000
6, 160. 00 8, 800. 00 8, 800. 00 5, 632. 00
110 W RE FENCE TYPE 2
130. 0000 w 20. 0000 11. 5000 10. 0000 10. 0000
2, 600. 00 1, 495. 00 1, 300. 00 1, 300. 00
111  BARBLESS TWO-W RE FENCE
390. 0000 w 15. 0000 10. 0000 7.0000 9. 5000
5, 850. 00 3, 900. 00 2,730.00 3, 705. 00
112 BARBLESS TWO W RE GATE
1. 0000 EACH 300. 0000 250. 0000 400. 0000 100. 0000
300. 00 250. 00 400. 00 100. 00
113 ACCESS CONTROL GATE
1. 0000 EACH 500. 0000 400. 0000 350. 0000 500. 0000
500. 00 400. 00 350. 00 500. 00
114 FORCE ACCOUNT CAP WELL
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
115 TRAI NI NG
300. 0000 HR 3. 0000 2. 0000 5.0000 5. 0000
900. 00 600. 00 1, 500. 00 1, 500. 00
116 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
117 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
118 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
119 SPILL PREVENTI ON PLAN
L.S.
1, 200. 00 500. 00 2, 500. 00 1, 500. 00



DOT_RGGBO5

PS&E JOB NO: 99A045
CONTRACT NO: 005805
VERSI ON NO : 4

* ok *

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0OL2743

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

DATE: 02/ 02/ 2000
TI ME: 14: 36

Bl DS OPENED ON : Feb 16 2000

AWARDED ON : Feb 22 2000

HAWY CSR 525 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 525 KLB CONSTRUCTI ON | NC. CALLEN CONSTRUCTI ON COMPANY, KRl EG CONSTRUCTI ON, | NC.
Eloﬁlgv%l ‘B3A\T(ORD vic 3405 - 121ST ST SW 8632 STEIN ROAD 70 W SLEEPER RD
99A045 LYNNWOOD WA 98037- 1549 98240-
PROJECT . NH0525(024), STPR-0525(024) MUKI LTEO WA 98275015¢ CUSTER WA 982400498 OAK HARBOR WA 982778710
COUNTY(S) : | SLAND CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
120 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
943. 0000 w 12. 0000 13. 0000 12. 0000 14. 7600
11, 316. 00 12, 259. 00 11, 316. 00 13, 918. 68
121  GEOTEXTI LE- ENCASED CHECK DAM
61. 0000 w 100. 0000 60. 0000 45. 0000 50. 0000
6, 100. 00 3, 660. 00 2,745.00 3, 050. 00
122  STRAW BALE
24. 0000 EACH 20. 0000 15. 0000 10. 0000 20. 0000
480. 00 360. 00 240. 00 480. 00
123 MAI LBOX SUPPORT TYPE 1-[
1. 0000 EACH 200. 0000 150. 0000 150. 0000 200. 0000
200. 00 150. 00 150. 00 200. 00
124  CONSTRUCTI ON FENCE
235. 0000 w 6. 0000 10. 0000 8. 0000 7.0000
1, 410. 00 2, 350. 00 1, 880. 00 1, 645. 00
CONTRACT TOTAL $955, 676. 60 $906, 502. 30 $908, 490. 60 $917, 709. 27




